

CLARIFICATIONS

Contract title: Public procurement contract for the provision of consultancy services for the design, development, installation, configuration, deployment, testing and user training for the Labour Administration and Management System.

Reference: UGA21003-10074

Please note that the contracting authority will not further respond to any other question as provided for under point 5.3 "Information". As a reminder, tenders must be received before **18**th **November, 2024 at 11:00 am Kampala time.** Late bids shall not be accepted.

N°	Issue / question raised	Response
1.	In order to prepare a comprehensive and accurate estimation for the tender, we kindly request further clarification regarding the specific modules that need to be developed as part of the project. This will enable us to prepare a more precise bid and ensure alignment with your project requirements.	The modules will be derived from the rationale, objectives, and tasks. Since this is a new system, the exact modules are not yet defined, which is why we have included a task for requirements gathering.
2.	During the stakeholder meeting phase with the client to identify the needs and expectations of stakeholders, there may be new suggestions or requirements that were not anticipated or considered during the initial estimation by bidders. It would be challenging to incorporate additional modules or features identified during the requirement gathering phase that were not accounted for in the original effort estimation. In such cases, how should these situations be managed?	The bidder should estimate the cost, taking into account that a requirements gathering phase is included.