

## CLARIFICATIONS

**Contract title:** Public procurement contract for Consultancy services for a digital monitoring tool aimed at measuring the impact of different projects via efficiently monitoring and managing the engagement with Enabel's various stakeholders in Uganda.

**Reference:** UGA21003-10071

Please note that the contracting authority will not further respond to any other question as provided for under point 5.3 "Information". As a reminder, tenders must be received before **18<sup>th</sup> November, 2024 at 11:00 am Kampala time**. Late bids shall not be accepted.

N°	Issue / question raised	Response
1.	Particularly on pages 12 and 19, we understand the importance of ensuring a high-quality system that meets your expectations. To achieve this, we would like to propose a revised timeline and an expanded list of activities for the implementation phase.	We propose that the bidder incorporate these suggestions into the technical methodology and advise that the bidder completes the project within the 303-day timeline specified in the tender document, as the project has a limited implementation period. Use of methodologies like Agile can help manage the project efficiently by allowing for iterative development, continuous feedback, and quick adjustments, ensuring that the project remains adaptable to changes and meets requirements within the limited timeline.
2.	Currently, the implementation phase is set at 25 days, with 5 days for creating user accounts and 20 days for setup, customization, and training. Given the scope of development, customization, deployment, user manual development,	We propose that the bidder incorporate these suggestions into the technical methodology and advise that the bidder completes the project within the 303-days timeline specified in the tender document, as the project has a

	and comprehensive training needed for administrators and end-users, we propose extending the implementation phase to 60 calendar days	limited implementation period. Use of methodologies like Agile can help manage the project efficiently by allowing for iterative development, continuous feedback, and quick adjustments, ensuring that the project remains adaptable to changes and meets requirements within the limited timeline.
3.	Request clarification on the total budget allocated for this service request. Having a clear understanding of the budget is crucial for us to tailor our bid accordingly and deliver a competitive and comprehensive proposal.	The budget for this tender shall not be disclosed to the tenderers. Tenderers are to the best of their ability propose a financial offer that they see fit to execute the contract.
4.	We would like to know about one concern point about the Local Partner Requirement. Can we bid without a local partner?	Yes, a tenderer can participate for this tender without a local partner. Local partnership is not requirement for international firms to participate.

Public Procurement Officer