Enabel”

CLARIFICATIONS

Contract title: Consultancy Services to Train the Relevant Actors in the
Use of the Guidelines and Tools Developed by RED project
Reference: UGA20001-10021

Please note that the contracting authority will not further respond to any other question
as provided for under point 3.3 “Information”. As a reminder, tenders must be received
before 7*" June 2024, at 12:00PM, Kampala Time. Late bids will not be accepted.

N° Issue / question raised Response

We are requesting for Clarification on
the tender document shared with us
for the preparation of the proposal to
undertake Consultancy Services to
Train the Relevant Actors in the Use of
the Guidelines and Tools Developed
by RED project.

Under section 3.5 of the document -
Contract period is communicated to

be 52 working days spread within 5
months. The contract duration is 150 calendar

days (5 months), and the actual
project Implementation days are 41
calendar days

1. | However, under section 4.10.1 -
Deadlines and terms (Art. 147), it
mentions that, The contract duration
is 150 calendar days. The actual
implementation days are 41 calendar

days.
We therefore request for
intended/planned project

implementation period for us to
prepare our work schedule in line with
the planned implementation period.
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